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02 SITEWORK & DEMOLITION
02-41-19.00 Selective Demolition 2,085
02 SITEWORK & DEMOLITION 2,085
03 CONCRETE
03-05-13.00 Basic Concrete Materials 618
03-11-13.00 Structural Cast-In-Place Concrete Forming 699
03-15-05.00 Concrete Forming Accessories 58
03-21-05.00 Reinforcing Steel Accessories 37
03-22-00.00 Fabric And Grid Reinforcing 497
03-30-00.00 Cast-In-Place Concrete 10,795
03-31-05.00 Normal Weight Structural Concrete 1,486
03-35-29.00 Tooled Concrete Finishing 1,508
03-35-43.00 Polished Concrete Finishing 3,087
03-39-00.00 Concrete Curing 134
03 CONCRETE 18,920
133.462 Labor hours
13.284 Equipment hours
06 WOOD & PLASTICS
06-05-00.00 Common Work Results For Wood, Plastics, And Composites 5,055
06-05-23.00 Wood, Plastic, And Composite Fastenings 3,804
06-11-00.00 Wood Framing 29,309
06-16-36.00 Wood Panel Product Sheathing 2,833
06-18-00.00 Glued-Laminated Construction 4,897
06-22-13.00 Standard Pattern Wood Trim 3,332
06-26-00.00 Board Paneling 6,068
06-43-13.00 Wood Stairs 2,085
06 WOOD & PLASTICS 57,383
306.92 Labor hours
0.96 Equipment hours
07 THERMAL PROTECTION
07-16-00.00 Cementitious And Reactive Waterproofing 800
07-21-13.00 Board Insulation 2,697
07-21-16.00 Blanket Insulation 1,039
07-21-29.00 Sprayed Insulation 5,568
07-26-00.00 Vapor Retarders 1,239
07-31-00.00 Shingles And Shakes 10,080
07-42-13.00 Metal Wall Panels 5,321
07-46-00.00 Siding 7,705
07-53-23.00 Ethylene-Propylene-Diene-Monomer Roofing 1,280
07-71-19.00 Manufactured Gravel Stops And Fasciae 139
07-71-43.00 Drip Edge 194
07 THERMAL PROTECTION 36,064
121.13 Labor hours
08 DOORS & WINDOWS
08-05-00.00 Common Work Results For Openings 29,505
08 DOORS & WINDOWS 29,505
5.00 Labor hours
09 FINISHES
09-05-05.00 Selective Finishes Demolition 9,500
09-29-00.00 Gypsum Board 6,405
09-91-13.00 Exterior Painting 882
09-91-23.00 Interior Painting 15,698
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09 FINISHES 32,485

403.471 Labor hours

14 VERTICAL TRANSPORTATION
14-42-00.00 Wheelchair Lifts 23,949

14 VERTICAL TRANSPORTATION 23,949
28.00 Labor hours

22 PLUMBING

22-05-00.00 Common Work Results For Plumbing 7,841
22 PLUMBING 7,841
4.133 Labor hours
23 HVAC
23-05-00.00 Common Work Results For HYAC 18,036
23 HVAC 18,036

26 ELECTRICAL
26-05-00.00 Common Work Results For Electrical 11,520

26 ELECTRICAL 11,520

31 EARTHWORK

31-05-00.00 Common Work Results For Earthwork 3,767
31-22-00.00 Grading 139
31-23-16.00 Excavation 1,192
31-23-23.00 Fill 794
31 EARTHWORK 5,892
30.691 Labor hours
22.00 Equipment hours
32 EXTERIOR IMPROVEMENTS
32-91-19.00 Landscape Grading 99
32-92-00.00 Turf And Grasses 237
32 EXTERIOR IMPROVEMENTS 336

4.25 Labor hours
1.225 Equipment hours
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Estimate Totals

Description Amount Totals Rate
Labor 64,480
Material 83,775
Subcontract 94,053
Equipment 1,708
Other
244,016 244,016
Prime Contractor's G.C.'s 29,282 12.000 %
29,282 273,298
Prime Contractor's Fee 8,199 3.000 %
8,199 281,497
Design/Trade Contingency 42,225 15.000 %
42,225 323,722
Bonds and Insurance 1,790 0.550 %

Total 325,512
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